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K-C.1.1# - TIMBER SUBJECT TO AGREEMENT (09/2004)

In addition, there is within Contract Area an unestimated quantity of:

Species                       Product

_____________________________________________

All Softwoods and All HardwoodGrn Bio Cv

that shall be Included Timber upon written agreement.

K-C.3.5.5# - DESIGNATION BY PRESCRIPTION (09/2004)

Within Subdivision(s) or cutting unit(s) 45, 94, 105, and 124 , as shown on Contract Area Map, the 

following criteria shall be used by Contractor to designate trees and other products for cutting and 

removal. Contractor shall Mark leave trees with Contractor's non-tracer N/A paint. Forest Service shall 

inspect and approve Marking prior to cutting.

     (a) See attached table .

     (b)  Additional trees to be cut, if any, are Marked by Forest Service with green tracer paint.

     (c)  Cutting unit boundaries and other trees that shall be left uncut are Marked by Forest Service 

with Orange or Pink tracer paint.

K-D.4.7# - ABNORMAL DELAY (05/2005)

Unless otherwise agreed, felled timber meeting Utilization Standards shall be removed by Contractor 

pursuant to C.2 and shall be presented for Scaling within the time period indicated in the following 

removal schedule.  The number of days shown are consecutive calendar days.

Failure to remove and present such timber for Scaling within the required time limits will be considered 

abnormal delay, subject to D.4.7.

See attached removal schedule.
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K-E.2.2 - CHANGES IN STEWARDSHIP CREDITS (06/2008)

The Contracting Officer may at any time, by written order, make changes within the general scope of this 

contract in any one or more of the following: 

(1) Specifications for Stewardship Projects listed in K-G.9#.

(2) Quantities of Stewardship Projects listed in A.4.3.

(3) Prices for Stewardship Projects listed in A.4.3.

(4) Place of performance of the Stewardship Projects as shown on the Contract Area Map.

In addition, by written agreement, new Stewardship Projects may be added to K-G.9# and A.4.3 as long as 

they are within the general scope of this contract.  Contract Area may be expanded to add new stewardship 

projects.   

If a written change order causes an increase in the time required for performing any part of the work under

this contract, the Contracting Officer shall make an adjustment in the Contract Termination Date and shall 

modify the contract accordingly. 

The Contractor must assert their right to equitable adjustments under this provision within 30 days from 

receipt of the written order. However, if the Contracting Officer decides that the facts justify it, the 

Contracting Officer may receive and act upon a proposal submitted before contract closure. 

If the Contractor's proposal includes the cost of property made obsolete or excess by the change, the 

Contracting Officer shall have the right to prescribe the manner of the disposition of the property. 

Failure to agree to an adjustment under this provision shall be considered a dispute under J.2. However, 

nothing in this provision shall excuse the Contractor from proceeding with the contract as changed. 

In addition, by written modification of the contract, new Stewardship Projects may be added to K-G.9# and 

A.4.3, with or without expanding the Contract Area, as long as they are within the general scope of this 

contract.  

K-E.2.1.5 - DEPOSITS WHEN PAYMENT GUARANTEED (05/2010)

To the extent payment guarantee is provided under E.3, requirements for advance cash deposits under E.2.1.2

shall be waived for the value of Included Timber removed except for: 

    (a) Base Rates,

    (b) associated charges, and

    (c) the value of Included Timber exceeding the sum of stewardship credits that have not been 

established under E.2.2 for mandatory stewardship projects listed in A.4.3 plus optional stewardship 

projects listed in A.4.3 authorized by Contracting Officer.  

Charges for (a), (b) and (c) shall be waived for not more than a monthly billing period, subject to the 

provisions of E.4.
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K-F.1.0.1# - TEMPORARY ROAD AND LANDING CONSTRUCTION (OPTION 1) (06/2010)

In addition to the requirements of F.1 and G.6.3, Contractor and Forest Service will agree to the design, 

construction, maintenance, closure, and obliteration of all Temporary Roads.

Construction of Temporary Roads in areas shown on Contract Area Map shall be in accordance with the 

attached plans or criteria.

Unless otherwise agreed, if Contractor's Operations require more than 0* cubic yards of rock for Temporary

Roads, landings, or other temporary uses, such rock shall be obtained from commercial sources.

See attached Plans and/or Criteria.
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K-F.1.2# - USE OF ROADS BY CONTRACTOR (09/2004)

Contractor's use of existing roads identified on Contract Area Map by the following codes is prohibited or 

subject to restrictive limitations, unless agreed otherwise:

 

     Code     Use Limitations 

 

     X        Hauling prohibited

     R        Hauling restricted

     U        Unsuitable for hauling prior to completion of agreed reconstruction

     P        Use prohibited

     A        Public use restriction

     W        Regulation waiver

Roads coded A will be signed by Forest Service to inform the public of use restrictions. Contractor's use 

of roads coded R, A, or W shall be in accordance with the following restrictions:

See Restricted Road List Table.
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K-F.1.3# - ROAD COMPLETION DATE (09/2004)

Construction of Specified Roads shall be completed no later than 09/30/2013 ; except for earlier 

construction completion dates for roads listed below:

Road                                                Station           Completion

Number              Road Name                     From      To        Date

________________________________________________________________________________

N/A

Completion date is binding on the party that constructs road, whether Contractor or Forest Service. 

Contracting Officer may modify the completion date in writing to conform to the Technical Proposal under 

G.3.1.1 at the request of Contractor.

When Contractor elects Forest Service construction of Specified Roads shown in contract advertisement, 

Forest Service may adjust construction completion date when road construction is delayed or interrupted for

causes that qualify for an adjustment of the completion date of Forest Service¿s road construction 

contract. When qualifying delays or interruptions of road construction occur, Forest Service shall evaluate

such occurrences and document any findings. The current status of any adjustment shall be available to 

Contractor on request. Promptly after the end of Normal Operating Season in which qualifying days occur, 

Forest Service shall give Contractor written notice of (a) number of qualifying days claimed, and (b) new 

construction completion dates. After all road construction is complete, Forest Service shall grant Contract

Term Adjustment. Such adjustment shall be limited to road completion date delays that occurred during 

Normal Operating Season.

If Forest Service is responsible for road construction and the actual date of road completion is 1 year or 

more after the completion date stated above, Contractor may request a rate redetermination under D.3 for 

remaining volume. Such request must be made within 30 days of notification that road construction has been 

completed. Upon receipt of such request, Forest Service shall redetermine rates using standard methods in 

effect on the completion date of road construction. Rates to be established shall apply to all timber 

removed from Contract Area after the effective date of the rate redetermination.

Forest Service shall in no way be responsible for any delay or damage caused by road contractor in 

performing the road construction, except such delay as may be the fault or negligence of Forest Service.

When Contractor constructs Specified Roads and requests Contract Term Adjustment, completion dates shall be

adjusted by number of days that qualify for such adjustment, provided such qualifying days occur before 

specified construction completion date. When Contractor desires to construct an alternate facility under 

F.2.6, Forest Service and Contractor shall agree, in writing, on a construction completion date for 

alternate facility. Contract Term Adjustment as noted above will apply. Completion date shall be adjusted 

where a Design Change or physical changes necessitate a modification of Specified Road construction work 

that increases the scope or magnitude of the required work.

If Contractor fails to complete construction of any or all Specified Roads by applicable completion date, 

as adjusted, Contract Term Extension shall not be granted.

As used in this provision, construction of a road is completed when:

 (a) Contractor constructs Specified Roads and Forest Service furnishes Contractor with written notice of 

accep-tance under G.3.6 or
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K-F.2.1.3# - DEPOSIT FOR RECONSTRUCTION ENGINEERING SERVICES (09/2004)

Contractor shall make a cash deposit for engineering services (preconstruction and construction) provided 

by Forest Service for reconstruction of National Forest system roads necessary to accommodate Contractor¿s 

use under this contract, pursuant to 16 USC 537.

The total amount to be deposited by Contractor for reconstruction related engineering services to be 

completed by Forest Service personnel or by public works contract is $ $16,095.00 .  Contractor shall make 

this deposit at the end of the first full Normal Operating Season or 12 months from contract award, 

whichever occurs first. In the event a different deposit schedule is agreed to, such deposit shall be due 

within 15 days after the date of issue indicated on the initial bill for collection, pursuant to E.4.

The amount of the required deposit will be shown as an associated charge on Contractor¿s Integrated 

Resource Account. Forest Service shall retain any unexpended deposit for reconstruction related engineering

services.

The deposit for reconstruction related engineering services shall be commensurate with project need and 

Contractor¿s road use. Forest Service shall complete reconstruction related engineering services on the 

following schedule unless a different completion schedule is agreed in writing:

Road or                     Termini                  Engineering Services

Facility No.         From              To               Completion Date

_________________________________________________________________________

N/A

Reconstruction related engineering services may consist of some or all of the engineering work and expense 

of: preparing, setting out, controlling, inspecting, and measuring the reconstruction of a National Forest 

system road.

K-F.3.1# - ROAD MAINTENANCE REQUIREMENTS (09/2004)

Contractor shall maintain roads in accordance with the following Contract Road Maintenance Requirements 

Summary:

See Contract Road Maintenance Requirements Summary Table.

 (b) Forest Service constructs road and furnishes Contractor with written notice authorizing use of road.

Notwithstanding F.1, Contractor shall not use a road that Contractor has elected for Forest Service to 

construct, until construction is completed and Forest Service furnishes Contractor with written notice 

authorizing use of road.
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K-G.3.1.5# - PROJECT OPERATION SCHEDULE (05/2005)

Unless otherwise agreed to between Contractor and Forest Service, Contractor's Operations shall be 

performed in accordance with the following schedule.

See attached schedule.

K-F.3.2# - ROAD MAINTENANCE DEPOSIT SCHEDULE (09/2004)

Other provisions herein notwithstanding, when Forest Service requests payment in lieu of Contractor's 

performance of road maintenance, Contractor shall make Required Deposits (16 USC 537) for current and/or 

deferred road maintenance. Such deposits are based on the estimated volume and distance hauled and 

Contractor's commensurate use of each road listed in the Road Maintenance Plan in K-F.3.1#.

Contractor and Forest Service may agree in writing on adjustment of such rates. If Contractor uses roads 

under jurisdiction of Forest Service other than those listed in the Road Maintenance Plan, Forest Service 

shall establish rates commensurate with Contractor's use of such roads.

The Required Deposits for Forest Service work in lieu of Contractor performance and for deferred 

maintenance is: $__________ per Ton .

The following table lists who Contractor will make deposits for road maintenance to, and the rate per unit 

of measure of the deposit. The Road Maintenance Agreement is available for inspection at the Forest 

Supervisor's Office.

Deposit Made To                         Rate           Unit of Measure

______________________________________________________________________

N/A
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K-G.4.1# - SPECIFIC REQUIREMENTS (05/2005)

Notwithstanding G.4.1, G.4.1.1, G.5 and G.6.1, felling objectives shall be accomplished by the type of 

felling methods and equipment listed herein.  Methods or equipment other than those specified may be 

approved.  For Subdivisions shown in the following table, Contractor shall submit a cutting plan for Forest

Service acceptance, prior to the start of felling operations.

See attached Table.

K-G.4.0.5 - ALTERNATE REMOVAL OF INCLUDED TIMBER (05/2005)

Contractor and Forest Service may agree to alternate removal requirements of Included Timber contained in 

A.2. Alternate removal requirements are to be set forth in an agreement signed by both Contractor and 

Contracting Officer.  The terms of the agreement binds both parties and becomes part of the stewardship 

contract.

The development and execution of the agreement is based upon the determination by the Contracting Officer 

that removal of Included Timber is economically impractical if Contractor has no ready market for such logs

in the tributary area.  A tributary area is defined as the area in which the Contractor and competitors 

regularly deliver saw logs, or 200 miles from the Contract Area, whichever distance is greater.  

The agreement for alternate removal requirements shall be executed prior to removing any timber from the 

Subdivisions included in the agreement.  Alternate removal requirements shall apply only to whole units and

not to portions of units.  All material meeting alternate removal specifications shall be cut and removed 

to locations designated in the agreement.

Volumes of material with alternate removal requirements will be determined from the National Cruise report 

for the project.  Contractor will be charged for the following:

a) stumpage value at current contract rates of the alternatively removed timber;  

b) plus the cost of other work required by the Forest Service to dispose of alternatively removed material;

 

c) plus the difference between the appraised transportation cost of the Sawtimber and/or Nonsawtimber 

material involved and the appraised transportation cost of the alternative;

d) minus any work required to be completed by the Contractor associated with alternate removal 

requirements.

Charges will be debited to the Contractor's Integrated Resource Account.

Upon acceptance of the alternate removal requirements, the Subdivision will be removed from the Contract 

Area under G.3.6. 

Title to material included in the alternate removal agreement shall remain with the Forest Service.
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K-G.4.2# - YARDING/SKIDDING REQUIREMENTS (05/2005)

Contractor shall submit for Forest Service approval a Yarding/Skidding Plan prior to the start of felling 

operations.  Requirements other than those specified in the following table may be approved.  When 

appropriate, such approval shall include adjustments in Current Contract Rates and revision of the Contract

Area Map.  In no such case shall the adjustments result in Current Contract Rates less than Base Rates.

Location of all skid roads and trails, tractor roads, skyline corridors, mechanized harvestor trails, 

forwarder roads, and other log skidding facilities, shall be approved prior to their use or construction.

See attached table for requirements.
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K-G.6.0# - EROSION CONTROL AND SOIL TREATMENT BY CONTRACTOR (07/2008)

Erosion prevention and control work required by G.6, shall be completed within 15 calendar days after 

yarding/skidding operations related to each landing are substantially completed or after Forest Service 

designation on the ground of work where such designation is required hereunder.  Said time limit shall be 

exclusive of full days lost in Contractor's Operations due to causes beyond Contractor's control.  Such on 

the ground designation shall be done as promptly as feasible unless it is agreed that the location of such 

work can be established without marking on the ground.  After September 15, and as long thereafter as 

operations continue, the work shall be done as promptly as practicable.  Damage resulting from Contractor's

Operations due to failure to perform required work shall be repaired by Contractor.

On slopes greater than 30 percent, erosion control measures will be done with methods other than mechanized

equipment, unless otherwise agreed.

Where soil has been disturbed or displaced on Contract Area by Contractor's Operations and where measures 

described in G.6 will not result in satisfactory erosion control or where subsoiling is shown on Contract 

Area Map, the following shall be performed.  If applicable, timing of the work shall be coordinated with 

required scarification or subsoiling.

    (a)  Where staked or otherwise marked on the ground by Forest Service, seed, fertilizer, and mulch will

be applied as indicated in the attached seeding, fertilizing, and mulching schedule.  All applications 

shall be current and done during the period from September 15 to October 15 unless otherwise agreed to.  

Applications shall be done only during favorable conditions.  If Contractor and Forest Service agree, seed 

can be applied and covered within 10 days of ground disturbance, and may be done outside the required 

periods.

    (b)  Where shown on Contract Area Map, landings, Temporary Roads and/or skidtrails/roads shall be 

scarified to a depth of N/A inches to provide a seedbed for grass seed, fertilizer, and mulch.  Seed, 

fertilizer, and mulch shall be spread evenly at the rates shown in the table.  When the seed, fertilizer, 

and mulch are applied in separate operations, the second or third operations shall be within 10 days of the

first or second.

    (c)  Where shown on Contract Area Map, landings, Temporary Roads, and skid trails/roads used by 

Contractor shall be subsoiled to a minimum depth of 20 inches, except that Forest Service may agree to 

lesser depths.  Each subsoiler shank shall be equipped with a shoe and wings which has a total width of at 

least 18 inches.  The design of the shank and wings will be such that the treated, compacted soil is 

slightly lifted and well-fractured rather than plowed, mixed, or displaced.  The distance between subsoiler

shank passes shall not exceed 36 inches.  Treated areas shall span the total width of compaction.  

Subsoiling shall be kept reasonably current and shall be done during Normal Operating Season unless 

otherwise agreed.

    (d)  When agreed to, Contractor may use alternate methods of erosion control.

Seed shall meet current Forest Service requirements, with the additional requirement that no seed 

containing any noxious weed seed in excess of established state limitations as listed in the current "State

Noxious Weed Requirements Recognized in the Administration of the Federal Seed Act" publication will be 

used (commonly referred to as the "all states" noxious weed seed list).  Seed shall be furnished separately

or in mixture in standard containers clearly marked with:  (1) seed name; (2) lot number; (3) net weight; 

(4) percentages of purity and of germination (in case of legumes, percentage of germination to include hard

seed); (5) percentage of weed seed content; and (6) certification that no noxious weed seeds in excess of 

established state standards are present.  The contractor shall furnish the Government duplicate signed 

copies of a certificate, signed by a Registered Seed Technologist or Seed Analyst (certified through either

the Association of Official Seed Analysis or the Society of Commercial Seed Technologists), certifying that

each lot of seed has been tested in accordance with the Association of Official Seed Analysts Standards 

within 12 months prior to date of application.  This certificate shall include (1) name and address of 
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laboratory, (2) date of test, (3) lot number for each kind of seed, (4) name of seed, (5) percentage of 

germination, (6) percentage of purity, (7) percentage of weed seed content, and (8) certification that no 

noxious weed seeds in excess of established state limitations are present in any kind of seed.

Legume seed shall be inoculated with approved cultures in accordance with the instructions of the 

manufacturer.

No seed may be applied without prior written approval by the government.

See attached application schedule.
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K-G.7.4.2# - SLASH TREATMENT REQUIREMENTS (OPTION 2) (06/2008)

Contractor shall pile, burn, yard, construct firelines or otherwise treat slash defined in K-G.7, within 

designated areas.  Work required of Contractor shall be in accordance with the following slash plan and 

specifications, and the Contract Area Map.

Unless otherwise agreed, or shown in the attached slash plan or specifications, when Included Timber is 

removed during Normal Operating Season, required slash work shall be completed within 30 days of removal of

approximately three-quarters of the volume in the unit.  When Included Timber is removed outside Normal 

Operating Season, required work will be completed within 30 days of the beginning of the next Normal 

Operating Season.

See following specifications.

K-G.7 - SLASH DISPOSAL (06/2008)

As used in the following Subsections, the term "slash" is vegetative debris including, but not limited to, 

cull logs, blasted or pushed-out stumps, chunks, broken tops, limbs, branches, rotten wood, damaged brush, 

damaged or destroyed reproduction, saplings or poles, resulting from Contractor's Operations, including 

construction of roads or other improvements under this contract.  Slash resulting from the construction of 

Specified Roads shall be disposed of as provided for in Section 201 of the Standard and Special 

Specifications and as shown in Drawings.

Any burning of slash or refuse by Contractor is subject to K-H.2.0.1.

Forest Service may enter into a written agreement with Contractor for the Contractor to remove slash from 

landings, subject to D.4.1.  Brush disposal deposits paid by the Contractor for the Forest Service to burn 

landing piles will be credited to the Contractor¿s integrated resource account in the amount shown in the 

brush disposal plan, less the amount needed by the Forest Service for final cleanup of the landings 

following removal of the landing slash piles by the Contractor.  The credit will be made following the 

final removal of all Included Timber, and slash piles, from the Contract Area.
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K-G.8.4 - USE OF PAINT BY CONTRACTOR (OPTION 1) (06/2006)

Notwithstanding G.8.4.2, use of paint by the Contractor within the Contract Area in the same color(s) used 

by the Forest Service in the preparation and administration of the contract will be by written approval of 

the Forest Service.

K-G.9# - STEWARDSHIP PROJECTS (09/2004)

Performance of stewardship projects shall be in accordance with the following specifications.

Stewardship Projects

K-G.8.1.5 - THIRD PARTY SCALING SERVICES (09/2004)

Notwithstanding the requirement for Forest Service or parties under contract to Forest Service to provide 

Scaling services under G.8.1, Scaling designated in A.10 shall be conducted by a third party Scaling 

organization approved by Forest Service. Scaling shall be done in accordance with A.9 and Contractor shall 

bear costs for Scaling service.

In the event third party Scaling service is suspended for causes such as strikes, termination of third 

party's approval to Scale National Forest logs by Forest Service, or Contractor's failure to pay third 

party Scaling costs, hauling operations shall be suspended until agreed alternate Scaling services are 

provided or service by third party is resumed.

When an approved alternate Scaling location pursuant to G.8.1.1 does not have an approved third party 

scaling organization as a commonly used Scaling services provider, Forest Service or parties under contract

to Forest Service shall provide Scaling services at the approved alternate location. In such an event, the 

cost of waived third party Scaling listed in A.10 shall be charged to Integrated Resource Account.

If Forest Service and Contractor agree in writing that another party under contract to Forest Service will 

perform Scaling, the contract will be modified to include K-G.8.1.6 and Integrated Resource Account will be

charged for such Scaling.
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K-H.1 - PLANS (05/2005)

The plan shall state how Contractor's representative or alternates will be contacted in a fire emergency, 

both during periods of operation and at other times such as evenings or weekends.  Contractor shall certify

compliance with specific fire precautionary measures included as Subsections under K-H.2 - Specific Fire 

Precautions, before beginning operations during Fire Precautionary Period (closed season) and shall update 

such certification when operations change.

If helicopter yarding is required, the plan shall include a schedule of rates mutually agreed to for 

computing Contractor costs incurred toward meeting Contractor's obligations under A.14, or for paying for 

helicopters controlled by Contractor and used under Forest Service direction for suppressing Operations 

Fires or other fires on Contract Area, excluding Negligent Fires.
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K-H.2 - SPECIFIC FIRE PRECAUTIONS (05/2005)

When the industrial fire precaution level is I or higher, unless waiver is granted under K-H.2.2, specific 

required fire precautionary measures are as follows:

A.  Fire Security.

Contractor shall designate in writing a person or persons who shall perform fire security services listed 

below on Contract Area and vicinity.  The designated person will be capable of operating Contractor's 

communications and fire fighting equipment specified in the contract, excluding helicopters, and of 

directing the activities of Contractor's personnel on Forest fires.  Such person must report any fire 

detected to Forest Service within 15 minutes of detection.  In lieu of having the designated person perform

the required supervisory duties, Contractor may provide another person meeting the qualifications stated 

above to direct the activities of Contractor's personnel and equipment during all fire fighting activities.

Services described shall be for at least 1 hour from the time Contractor's Operations are shut down.  For 

the purposes of this provision, personnel servicing equipment, and their vehicles, who are not engaged in 

cutting or welding metal are excluded.

 

Fire security services shall consist of moving throughout the operation area or areas constantly looking, 

reporting, and taking suppression action on any fires detected.  Where possible, the designated person 

shall observe inaccessible portions of helicopter operating areas from vantage points within or adjacent to

Contract Area.

Contractor shall furnish fire security services based on the predicted industrial precaution level, 

obtained by Contractor from the appropriate Ranger District Headquarters.  If predictions made after 6:00 

p.m. local time, are significantly different than originally estimated, Forest Service will inform 

Contractor when changes in fire security services are indicated.

B.  Fire Extinguisher and Equipment (on Trucks, Tractors, Power Saws, etc.).

    (a)  Each yarder or loader equipped with an internal combustion engine or other spark emitting source 

shall be equipped with a readily accessible fire extinguisher, with an Underwriter's Laboratory (UL)  

Rating of at least 5 B,C.  

    (b)  All power-driven equipment operated by Contractor on National Forest land, except portable fire 

pumps, shall be equipped with one fire extinguisher having a UL rating of at least 5 B,C and one "D"  

handled or long handled round point shovel, size O or larger.  In addition, each motor patrol, truck and 

passenger-carrying vehicle shall be equipped with a double-bit axe or Pulaski, 3-1/2 pounds or larger.

    (c)  Equipment required in (a) and (b) shall be kept in a serviceable condition and shall be readily 

available.

 

    (d)  Each gasoline power saw operator shall be equipped with a pressurized chemical fire extinguisher 

of not less than 8-ounce capacity by weight, and one long handled round point shovel, size O or larger, 

except at a  landing where a suitable fire extinguisher and shovel are immediately available.  The 

extinguisher will be kept in possession of the saw operator at all times. The shovel shall be accessible to

the operator  within 1 minute.

    (e)  Each helicopter shall be equipped with one fire extinguisher having a UL rating of at least 5 B,C 

mounted inside the aircraft within reach of the pilot's operating position.

    (f)  One refill for each type or one extra extinguisher sufficient to replace each size extinguisher 

required on equipment shall be safely stored in the fire tool box or other agreed upon place on Contract 

Area that is protected and readily available.
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    (g)  At each area where helicopters are being serviced or supplied, a carbon dioxide fire extinguisher 

with a UL rating of at least 20 B,C will be provided on the site and placed where it is available for 

immediate  use.

C.  Spark arresters and mufflers.

Each internal combustion engine shall be equipped with a spark arrester qualified and rated under USDA 

Forest Service Standard 5100-la as shown in the National Wildfire Coordination Group Spark Arrester Guide, 

unless it is:

    (a)  Equipped with a turbine-driven exhaust supercharger such as the turbocharger.  There shall be no 

exhaust bypass.

    (b)  A multi-position engine, such as on power saws which must meet the performance levels set forth in

the Society of Automotive Engineers (SAE) "multi-positioned small engine exhaust fire ignition standard, 

SAE recommended practice J335B" as now or hereafter amended.

     (c)  A passenger carrying vehicle or light truck, or medium truck up to  40,000 GVW, used on roads and

equipped with a factory designed muffler complete with baffles and an exhaust system in good working 

condition.

     (d)  A heavy duty truck, such as a dump or log truck, or other vehicle used for commercial hauling, 

used only on roads and equipped with a factory designed muffler and with a vertical stack exhaust system 

extending above the cab.

Exhaust equipment described in this Subsection, including spark arresters and mufflers, shall be properly 

installed and constantly maintained in serviceable condition.

 D.  Fire Tools.

Contractor shall furnish serviceable fire fighting tools in a readily accessible fire tool box or 

compartment of sound construction with a hinged lid and hasp so arranged that the box can be secured or 

sealed.  The box shall be red and marked "Fire Tools" in letters at least 1 inch high.  It shall contain a 

minimum of:

     (a)  Two axes or Pulaskis with a 32 inch handle.

     (b)  Three adze eye hoes.  One Pulaski may be substituted for one adze eye hoe.

     (c)  Three long handled, round point shovels, size 0 or larger.

E.  Tank Truck.

Contractor shall provide a tank truck or trailer, containing not less than 300 gallons of water, during 

yarding, skidding, loading, land clearing, right-of-way clearing, mechanical falling, and mechanical 

treatment of slash.  Such tank truck or trailer shall be maintained in a serviceable condition and located 

within 10 minutes, round trip, from each operating side during Fire Precautionary Period (closed season), 

except as provided under H.2.1.

The tank truck or trailer shall be equipped with a pump capable of discharging 20 gallons of water per 

minute, using a 1/4 inch nozzle tip, through a 50 foot length of poly or rubber lined hose.  In addition, 

500 feet of serviceable hard rubber poly or rubber lined or FJRL hose of not less than 1 inch outside 

diameter, fitted with a nozzle capable of discharging a straight stream of 1/4 inch diameter and a spray 

pattern shall be immediately available for use.  The tank, pump, nozzle and at least 250 feet, of the total

500 feet of hose, shall be connected and ready for use at all times.  Synthetic hose may be used by 



        70Page

Contract Name: Bixby Thin STWD

agreement.

If a trailer is used, it shall be equipped with a hitch to facilitate prompt movement.  A serviceable tow 

vehicle shall be immediately available for attachment to the trailer and must meet the time requirements 

stated above.  Such truck or trailer shall be equipped to operate for a minimum of 8 hours.

Where designated on Contract Area Map, Contractor shall provide a tank trailer or water source and pumping 

equipment, including accessories, which can be lifted and transported by the yarding system.  The component

parts shall meet all specifications above.  The tank trailer or water supply and pumping accessories shall 

be deliverable to a fire, in area of operations, within 15 minutes of detection.

In lieu of the above tank trailer or water supply for helicopter operations, Contractor may provide a 

suitable helicopter water bucket with a 300 gallon capacity.  When Contractor provides a water bucket, a 

water source shall be provided within 5 minutes round trip flight time from operating side.

 

F.  Communications.

During Contractor's Operations, excluding powersaw falling and bucking, Contractor shall provide adequate 

two-way communication facilities to report a fire to Forest Service within 15 minutes of detection.  

Citizen Band radios (CB's) are not considered adequate two-way communications because FCC Regulations 

prohibit commercial use.

G.  Smoking and Open Fire Restrictions.

Smoking and fires shall be permitted only at the option of Contractor.  Contractor shall not permit open 

fires on Contract Area without advance permission in writing from Forest Service.

H.  Blasting.

Blasting shall be permitted only for road construction purposes unless advance permission is obtained from 

Forest Service.

Whenever the Industrial Fire Precaution Level is II or greater, a fire security person equipped with a long

handled round point No. 0 or larger shovel and a 5 gallon backpack pump can filled with water, will stay at

location of blast for 1 hour after blasting is done.  Blasting may be suspended by Forest Service, in areas

of high rate of spread and resistance to control.

Fuses shall not be used for blasting.  Explosive cords shall not be used without permission of Forest 

Service, which may specify conditions under which such explosives may be used and precautions to be taken.

I.  Compliance with State Fire Laws.

Listing of specific fire precautionary measures in the foregoing Subsections is not intended to relieve 

Contractor in any way from compliance with State fire laws covering fire prevention and suppression 

equipment, applicable to Contractor's Operations.

J.  Aircraft Communications.

Every aircraft used in conjunction with Contractor's Operations shall be equipped with an operable radio 

system.  The radio system shall be capable of transmitting and receiving on VHF frequency 122.85 Megahertz 

(MHz) with a minimum output of 5 watts at the transmitter.  The system shall be located and installed so 

that the pilot can operate it while flying.  A shielded all-weather broad-band antenna shall be part of the

system.  Radio and antenna shall be properly installed and maintained.

Upon discovery or notification of a fire on Contract Area, all aircraft pilots controlled by Contractor 
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shall monitor VHF frequency 122.85 MHz when within 5 miles of a fire and broadcast their intentions.

 

K.  Logging Block Equipment.

Contractor shall provide a serviceable 5 gallon backpack pump full of water, one axe, and one long handled 

round point shovel, size 0 or larger, at each haulback block through which a running line passes.

The area below such blocks must be kept clear of all flammable debris under 4 inches in diameter for a 

distance of 6 feet in all directions.  Material larger than 4 inches that poses a fire risk, such as punky 

logs, must also be removed.

Contractor shall avoid line-rub on rocks or woody material which may result in sparks or sufficient heat to

cause ignition of fire.

K-H.2.0.1 - BURNING BY CONTRACTOR (06/2006)

Notwithstanding the Fire Precautionary Period limitation of H.2, Contractor is required to obtain written 

permission from Forest Service prior to any burning on the National Forest Lands.
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K-H.2.2 - EMERGENCY FIRE PRECAUTIONS (05/2005)

Contractor shall restrict operations in accordance with the Industrial Fire Precaution Levels attached.  

Forest Service may change the Industrial Fire Precaution Levels to other values upon revision of the 

National Fire Danger Rating System and may change the specific Industrial Fire Precaution Levels when such 

changes are necessary for the protection of the National Forest.  When sent to Contractor, the revised 

Industrial Fire Precaution Levels will supersede the attached levels.

INDUSTRIAL FIRE PRECAUTIONS SCHEDULE

LEVEL INDUSTRIAL FIRE PRECAUTION

I. Closed Season - Fire precaution requirements are in effect.  A Fire Watch/Fire Security is required at 

this and all higher levels unless otherwise waived.

II. Partial Hootowl - The following may operate only between the hours of 8 p.m. and 1 p.m. local time:

 

 power saws, except at loading sites;

 cable yarding;

 blasting;

 welding or cutting of metal.

 

III. Partial shutdown - The following are prohibited:

 

 cable yarding - except that gravity operated logging systems employing non-motorized carriages may be 

operated between the hours of 8 p.m. and 1 p.m. local time when all blocks and moving lines are 10 feet or 

more above the ground, excluding the line between the carriage and the choker.

 

 power saws - except at loading sites and on tractor/skidder operations between the hours of 8 p.m. and 1 

p.m. local time.

 

 In addition, the following are permitted between the hours of 8 p.m.  and 1 p.m. local time:

 

 tractor, skidder, feller-buncher, forwarder, or shovel logging operations where tractors, skidders or 

other equipment with a blade capable of constructing fireline are immediately available to quickly reach 

and effectively attack a fire start;

 mechanized loading and hauling;

 blasting;

 welding or cutting of metal;

 any other spark-emitting operation not specifically mentioned.

 

IV. General shutdown - All operations are prohibited.

 

The following definitions shall apply to these Industrial Fire Precaution Levels:

Cable yarding systems:  A yarding system employing cables and winches in a fixed position.

Closed Season (Fire Precautionary Period):  That time period each year when a fire hazard exists and as 

described in A.12.

Hauling:  Where hauling involves transit through more than one shutdown zone/regulated use area, the 

precaution level at the woods site shall govern the level of haul restrictions, unless prohibited by other 

than the Industrial Fire Precaution Level system. 

Loading sites/woods site:  A place where any product or material (including but not limited to logs,  
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firewood, slash, soil, rock, poles, posts, etc.) is placed in or upon a truck or other vehicle.

Advance written waiver of the above precautions may be issued by the Contracting Officer or Forest Service 

Representative.

Such waiver, or substitute precautions under H.2.1, shall prescribe measures to be taken by Contractor to 

reduce the risk of ignition, and/or the spread of fire.  The Contracting Officer or Forest Service 

Representative shall consider site specific weather factors, fuel conditions, and specific operations that 

result in less risk of fire ignition and/or spread than contemplated when precaution level was predicted.  

Consideration shall also be given to measures that reduce the precaution levels above.  Contractor shall 

assure that all conditions of such waivers or substitute precautions are met.

Contractor shall obtain the predicted Industrial Fire Precaution Level from the appropriate Ranger District

headquarters.  If predictions made after 6:00 p.m., local time, are significantly different than originally

estimated, Forest Service will inform Contractor when changes in restrictions or industrial precautions are

indicated.

K-H.3.1 - ADDITIONAL AREA OF FIRE RESPONSIBILITY (05/2005)

The area within 200 feet slope distance of the center line of any road constructed or reconstructed under 

this contract on National Forest lands outside of Contract Area shall be considered as a part of Contract 

Area in connection with responsibilities under H.3 and H.4 until the road has been accepted in writing by 

Forest Service.

K-I.1.0 - DISCLAIMER OF EXPRESSED OR IMPLIED WARRANTY (05/2005)

Contractor and Forest Service hereby agree, acknowledge, and accept that there is no expressed or implied 

warranty provided by the Forest Service that guarantees the Contractor will be allowed to complete the 

removal of products sold under the terms of the contract.  Upon execution of the contract, Contractor 

hereby acknowledges the acceptance of the risk that this contract is subject to interruption or termination

as a result of litigation associated with the environmental analysis process used by the Forest Service in 

the planning of this project.  If such interruption or termination occurs due to litigation, Contractor 

agrees to accept as full compensation for such interruption remedies pursuant to I.3.3, or for termination 

remedies pursuant to I.3.4.
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K-I.2.1.2 - MARKET-RELATED CONTRACT TERM ADDITION (11/2008)

     The term of this contract may be adjusted when a drastic reduction in wood product prices has occurred

in accordance with 36 CFR 223.52.  The Producer Price Index used to determine when a drastic reduction in 

price has occurred is stated in A.20.  Contractor will be notified whenever the Chief determines that a 

drastic reduction in wood product prices has occurred.  If the drastic reduction criteria specified in 36 

CFR 223.52 are met for 2 consecutive calendar quarters, after contract award date, Contracting Officer will

add 1 year to the contract term, upon Contractor's written request.  For each additional consecutive 

quarter such a drastic reduction occurs, Contracting Officer will, upon written request, add an additional 

3 months to the term during Normal Operating Season, except that no single 3-month addition shall extend 

the term of the contract by more than one year.  Contracting Officer must receive Contractor's written 

request for a market-related contract term addition before the expiration of this contract.

     No more than 3 years shall be added to a contract's term by market-related contract term addition 

unless the following conditions are met:

          (i) The contract was awarded after December 31, 2006; and

          (ii) A drastic reduction in wood product prices occurred in at least ten of twelve consecutive 

quarters during the contract term, but not including the quarter in which the contract was awarded. 

     For each qualifying quarter meeting the criteria in paragraphs (i) and (ii) of this provision, the 

Forest Service will, upon the Contractor¿s written request, add an additional 3 months during the normal 

operating season to the contract, except no single 3-month addition shall extend the term of a contract by 

more than 1 year.

     In no event shall a revised contract term exceed 10 years as a result of market-related contract term 

addition.  

     Additional contract time may not be granted for those portions of the contract that have a required 

completion date or for those portions of the contract where Contracting Officer determines that the timber 

is in need of urgent removal or that timber deterioration or resource damage may result from delay.

K-I.3.1# - CONTRACT CHANGES (OPTION 1) (05/2005)

Contract changes involving volumes and/or values will use a weight ratio of 2.9754 to convert net CCF 

cruise volumes to Tons.
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K-I.6.8# (Option 1) - USE OF TIMBER (09/2004)

  (a) This contract is subject to the Forest Resources Conservation and Shortage Relief Act of 1990, as 

amended (16 USC 620, et seq.).

     (b) Except for NONE determined pursuant to public hearing to be surplus, unprocessed Included Timber 

shall not be exported from the United States nor used in direct or indirect substitution for unprocessed 

timber exported from private lands by Contractor or any person as defined in the Act (16 USC 620e).

     (c)  Timber in the following form will be considered unprocessed:

     (i)  Trees or portions of trees or other roundwood not processed to standards and specifications 

suitable for end product use;

     (ii)  Lumber, construction timbers, or cants intended for remanufacturing not meeting standards 

defined in the Act (16 USC 620e); and

     (iii)  Aspen or other pulpwood bolts exceeding 100 inches in length.

     (d)  Unless otherwise agreed in writing, unprocessed Included Timber shall be delivered to a domestic 

processing facility and shall not be mixed with logs intended for export.

     (e)  Prior to award, during the life of this contract, and for a period of 3 years from Termination 

Date, Contractor shall furnish to Forest Service, upon request, records showing the volume and geographic 

origin of unprocessed timber from private lands exported or sold for export by Contractor or affiliates.

     (f)  Prior to delivering unprocessed Included Timber to another party, Contractor shall require each 

buyer, exchangee, or recipient to execute an acceptable agreement that will:

     (i)  Identify the Federal origin of the timber;

     (ii)  Specify domestic processing for the timber involved;

     (iii)  Require the execution of such agreements between the parties to any subsequent transactions 

involving the timber;

     (iv)  Require that all hammer brands and/or yellow paint must remain on logs until they are either 

legally exported or domestically processed, whichever is applicable; and

     (v)  Otherwise comply with the requirements of the Act (16 USC 620d).

     (g)  No later than 10 days following the execution of any such agreement between Contractor and 

another party, Contractor shall furnish to Forest Service a copy of each such agreement. Contractor shall 

retain, for 3 years from Termination Date, the records of all sales, exchanges, or dispositions of all 

Included Timber.

     (h)  Upon request, all records dealing with origin and disposition of Included Timber shall be made 

available to Contracting Officer.

(i)  For breach of this Section, Forest Service may terminate this contract and take such other action as 

may be provided by statute or regulation, including the imposition of penalties. When terminated by Forest 

Service under this Section, Forest Service will not be liable for any Claim submitted by Contractor 

relating to the termination.


